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SCHEDULE 13 

DISPUTE RESOLUTION PROCEDURE 

1. DISPUTE RESOLUTION 

1.1 Procedure 

Unless both parties otherwise agree, all Disputes will be resolved in accordance with the provisions of this 

Schedule (the “Dispute Resolution Procedure”) provided that the decision of the Independent Certifier 

that Service Commencement has been achieved is final and binding on the parties, and such decision will 

not be the subject of a Dispute and will not be subject to the Dispute Resolution Procedure.  Except for 

the foregoing decision as to achievement of Service Commencement, all other decisions of the 

Independent Certifier, including as to any Deficiencies, may be the subject of a Dispute and may be 

subject to the Dispute Resolution Procedure. 

1.2 Dispute Notice 

The Dispute Resolution Procedure may be commenced by either party by giving notice to the other party 

(the “Dispute Notice”) briefly setting out the pertinent facts, the remedy or relief sought and the grounds 

on which such remedy or relief is sought. 

1.3 Negotiation 

Within 5 Business Days of one party receiving a Dispute Notice from the other, or such longer period as 

the parties may agree, a Representative of each party will meet and make good faith efforts to resolve the 

Dispute by without prejudice negotiations. 

1.4 Fast Track Referee Process 

If the Dispute is not resolved pursuant to Section 1.3 of this Schedule to the mutual satisfaction of the 

parties within 5 Business Days (or such longer period as the parties may agree) following the receipt of 

the Dispute Notice by the receiving party, either party may by notice to the other (a “Referee Notice”), 

request the appointment of a referee (“Referee”) as provided under the terms of this Section 1.4.  The 

Referee will be appointed as an expert to resolve the Dispute and will participate in the resolution of the 

Dispute as set out below: 

(a) if the Referee Notice is given during the Construction Period, then the Independent 

Certifier will as of the end of the 2nd Business Day following the delivery of the Referee 

Notice be deemed the Referee unless: 

(1) within 2 Business Days of the delivery of the Referee Notice either the parties 

agree that another person would be more suitable considering the nature of the 

Dispute, or either party gives written notice that it objects to the Independent 

Certifier acting as Referee in relation to the Dispute; or 

(2) for any reason the Independent Certifier is unable to perform the duties of the 

Referee, 
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and in either such case the Referee will be appointed in the manner described in Section 

1.4(b) of this Schedule; 

(b) if the Dispute Notice is given during the Operating Period or Section 1.4(a) of this 

Schedule requires that this Section 1.4(b) applies, the parties will appoint a Referee in 

the following manner: 

(1) within 2 Business Days of the delivery of a Referee Notice, each party will submit 

in writing to the other party, the names of no more than 2 candidates for Referee 

who are independent of the parties, experienced in the resolution of similar 

disputes and immediately available to perform the role of Referee in respect of 

the Dispute at hand; 

(2) if a party has an objection to a proposed candidate, it will give written notice of 

such objection with reasons to the other party; 

(3) if for any reason within 3 Business Days of the delivery of a Referee Notice, a 

Referee has not been appointed, then either party may apply to the ADR Institute 

of Saskatchewan for an arbitrator to be promptly appointed under the “National 

Arbitration Rules” of the ADR Institute of Canada to act as a Referee under this 

Agreement in relation to the Dispute.  

(c) the parties will enter into an agreement with the Referee to act as Referee generally in 

the form attached as Schedule 1 (the “Referee Agreement”), such agreement to be 

entered into no later than 2 Business Days after the Referee’s appointment.  The 

Referee’s fees and expenses will be shared equally by the Authority and Project Co.  The 

Authority will pay the full amount of the Referee’s fees and expenses on the day that 

such fees and expenses are due (including any advances on fees and expenses) in 

accordance with the Referee Agreement and Project Co will reimburse the Authority, for 

Project Co’s share of all such fees and expenses within 5 Business Days of receipt of a 

written demand from the Authority, failing which the Authority will be entitled to deduct the 

amount of Project Co’s share of the Referee’s fees and expenses from amounts 

otherwise due to Project Co under the provisions of this Agreement; 

(d) the Referee will conduct an impartial review of the Dispute in such manner as the 

Referee thinks fit, including carrying out on site inspections and interviews with any 

persons that the Referee thinks fit. The parties will comply with all reasonable requests 

from the Referee for additional information, documents and access to personnel which 

the Referee considers necessary for the review.  Any submission or documentation in 

respect of the Dispute provided to the Referee by a party will also be provided to the 

other party; 

(e) the Referee may, with the written approval of both parties, retain other professional 

persons or experts to assist with the review and will pay due regard to any request by 

either party for him to retain such other professional persons or experts; 

(f) the Referee will not be obliged to conduct his enquiries in the presence of the parties or 

receive submissions from the parties, except to the extent that the Referee thinks fit, and 
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may render his decision notwithstanding the failure of a party to participate in the 

proceedings; 

(g) the Referee will render a brief, written, reasoned and impartial decision on the Dispute, 

with copies to both parties within 5 Business Days of the signing by the Referee and both 

parties of the Referee Agreement referred to in Section 1.4(c) of this Schedule, or such 

longer period as agreed to in writing by both parties.  The Referee’s decision will be in the 

form of a proposed determination of the rights of the parties having regard to the 

Referee’s understanding of the relevant contractual provisions, the applicable law and the 

facts as agreed by the parties or as best the Referee is able to determine them; 

(h) each party acknowledges the value of having the Referee render a timely decision 

regarding the Dispute.  If the Referee is unable to render his decision within the time set 

or as extended by mutual agreement of the parties, then the parties will request that the 

Referee provide to the parties within such time such analysis of the Dispute as the 

Referee is able to make within that time and describe the further work the Referee 

recommends would be required in order to arrive at a reasoned decision; 

(i) subject to the provisions of Section 2.3 of this Schedule, a decision of a Referee is not 

binding on the parties but is intended to assist the parties to reach agreement with 

respect to the Dispute; 

(j) the proceedings under this Section 1.4 will be confidential and all information, data or 

documentation disclosed or delivered by either party to the Referee as a result or in 

connection with his duties as Referee will be treated as confidential and neither the 

parties nor the Referee will, except as would be permitted under Section 17 of this 

Agreement, disclose to any Person any such information, data or documentation unless 

the parties otherwise agree in writing.  Nothing contained in this provision will prevent the 

submission in any subsequent proceedings of any evidence other than evidence that 

came into existence for the express purpose of submission to, or assistance of, the 

Referee; and 

(k) the proceedings by or before a Referee will be without prejudice in any subsequent 

proceedings. 

1.5 Commencement of Proceedings 

If the Dispute is not completely resolved by agreement between the parties within 10 Business Days of 

the receipt of the Referee’s decision or analysis pursuant to Section 1.4 of this Schedule (or such longer 

period as the parties may agree) or within 10 Business Days of the date on which the Referee’s decision 

or analysis ought to have been received under Section 1.4 of this Schedule, or if neither party elects to 

issue a Referee Notice pursuant to Section 1.4 of this Schedule, then either party may commence 

proceedings to have the Dispute finally settled, either by arbitration under Section 1.6 of this Schedule or 

by litigation as contemplated in Section 1.7 of this Schedule.  In any such proceedings the scope of 

issues will not be limited strictly to the terms of the Dispute Notice but may extend to include directly 

related matters for the purpose of completely resolving the Dispute. 
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1.6 Arbitration 

If a party is entitled under Section 1.5 of this Schedule to commence proceedings to have a Dispute 

finally resolved, then: 

(a) the party may give the other party notice (“Notice of Intention to Arbitrate”) of its 

intention to submit the Dispute to binding arbitration; and 

(b) if the other party does not deliver a notice of objection (the “Notice of Objection to 

Arbitration”) within 5 Business Day of receipt of the Notice of Intention to Arbitrate then 

either party may refer the Dispute to be finally resolved by arbitration as follows: 

(1) the Arbitration Act, 1992 (Saskatchewan) will apply to the arbitration, as modified 

by this Schedule or as otherwise agreed by the parties; 

(2) arbitration proceedings will be commenced by a party (the "Initiating Party") 

giving notice to the other party (the "Responding Party"); 

(3) the arbitrator(s) will have the authority to award any remedy or relief that a court 

or judge of the Saskatchewan Court of Queen’s Bench could order or grant in 

accordance with the Agreement, including specific performance of any obligation 

created under the Agreement, the issuance of an interim, interlocutory or 

permanent injunction, or the imposition of sanctions for abuse or frustration of the 

arbitration process; 

(4) meetings and hearings of the arbitrator(s) will take place in the City of Swift 

Current or in such other place as the parties agree and such meetings and 

hearings will be conducted in the English language unless otherwise agreed by 

such parties; 

(5) the arbitrator(s) may at any time fix the date, time and place of meetings and 

hearings in the arbitration, upon reasonable notice to the parties; 

(6) subject to any adjournments permitted by the arbitrator(s) the final hearing will be 

continued on successive Business Days until it is concluded; 

(7) all meetings and hearings will be in private unless the parties agree otherwise 

and either party may be represented at any meetings or hearings by legal 

counsel; 

(8) either party may examine, and re-examine, all its own witnesses at the arbitration 

and may cross-examine all of the other party’s witnesses; 

(9) the arbitration will be kept confidential and the existence of the proceeding and 

any element of it (including any pleadings, briefs or other documents submitted 

or exchanged, and testimony or other oral submission and any awards) will not 

be disclosed to any party other than the arbitrators, the parties (and their 

respective directors, officers, shareholders and legal counsel), the Senior 
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Lenders and such other persons as may be necessary to the conduct of the 

proceeding or required by law; and 

(10) the arbitrator(s) will deliver a decision in writing within 15 Business Days after the 

conclusion of the hearing and, unless the parties agree otherwise, will set out 

reasons for the decision. 

1.7 Litigation 

If either party is entitled under Section 1.5 of this Schedule to commence proceedings to have a Dispute 

finally resolved and: 

(a) no Notice of Intention to Arbitrate has been delivered by one party to the other; or 

(b) a Notice of Objection to Arbitration has been delivered by one party to the other in 

response to a Notice of Intention to Arbitrate; 

then either party may commence proceedings in respect of the Dispute in the courts of Saskatchewan 

and for purposes of certainty, the provisions of Section 17.5 of this Agreement will apply to such litigation.  

If a party has commenced such proceedings but has not served the other party as required for such 

proceedings prior to the other party delivering a Notice of Intention to Arbitrate, the party commencing 

such proceedings will either give the Notice of Objection to Arbitrate or serve such party the required 

notice within the time required under Section 1.6(b) of this Schedule, failing which the Dispute will be 

resolved by arbitration under Section 1.6 of this Schedule. 

2. GENERAL 

2.1 Other Remedies 

Nothing contained in this Schedule will preclude a party from initiating a proceeding in a court of 

competent jurisdiction for the purpose of obtaining an effective emergency or provisional remedy to 

protect its rights as necessary in the circumstances, including obtaining temporary and preliminary 

injunctive relief and other orders, whether before or after the Dispute has been initiated by a Dispute 

Notice. 

2.2 Strict Compliance with Time Limits 

The parties acknowledge that timely resolution of Disputes is mutually beneficial and the time limits set 

out in this Schedule, or as otherwise agreed by the parties, will therefore be strictly complied with and 

enforced. 

2.3 Interim Decision 

If a Dispute occurs then the Authority and Project Co will in good faith carry out their respective 

obligations under this Agreement pending resolution of the Dispute pursuant to the Dispute Resolution 

Procedure.  Prior to resolution of the Dispute, the Authority may in its discretion by notice to Project Co 

direct Project Co to proceed in respect of the matter in Dispute or any related matter and Project Co will 

comply with and implement the direction.  Such direction will be without prejudice to Project Co’s rights to 



6 

4218985.06 Schedule 13 – Dispute Resolution Procedure (Swift Current Long Term Care Centre Project) 
 EXECUTION COPY 

compensation or other rights under the Agreement.  Nothing in this Schedule will limit the Authority’s right 

to require a Change. 
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SCHEDULE 1 

 

REFEREE AGREEMENT 

BETWEEN: 

[Name and address of Referee] 

(the “Referee”) 

AND: 

CYPRESS REGIONAL HEALTH AUTHORITY  
(the “Authority”) 

AND: 

▼ 

(“Project Co”) 

We write to confirm your appointment as a Referee under the Project Agreement dated ▼ between the 

Authority and Project Co (the “Project Agreement”).  The terms of your appointment are as contained in 

Section 2.4 of Schedule 13 [Dispute Resolution Procedure] to the Project Agreement.  

We confirm our agreement for you to review the Dispute(s) described in the Dispute Notice in accordance 

with the provisions of the Project Agreement, and to perform the functions of a Referee as described in 

Section 2.4 of Schedule 13 [Dispute Resolution Procedure] to the Project Agreement.  A copy of the 

Project Agreement and related materials, will be forwarded to you shortly. 

We confirm that your daily/hourly rate for fees is $_______________.  In addition to your invoiced fees, 

the Authority will pay any and all reasonable disbursements incurred in providing your services. 

Please submit your invoices on a monthly basis directly to ________________ [Insert name of 

Authority’s Design, Construction or Operating Period Representative as applicable] (the 

“Authority’s Representative”).  The Authority will make payment within 30 calendar days of receipt. 

Please confirm your agreement to the terms as set out in this letter by signing a copy of the enclosed 

letter and returning it to the Authority’s Representative. 

Yours truly, 

   

Authorized Signatory of the Authority  Date 

   

Authorized Signatory of Project Co  Date 

   

Referee  Date 

 


